Division Street Improvements
Marshall, MI
June 11, 2013

Hunter Prell Co M ead Brothers Excavating, Inc. Bailey Excavating Parrish Excavating Quality Asphalt Paving Concord Excavating & Grading Inc
[Water Main (Division) Units Quantity Unit Price Cost Unit Price Cost Unit Price Cost Unit Price Cost Unit Price Cost Unit Price Cost
Water Main Connection EA 4 $ 900.00| $ 3,600.0p$ 500.0p$ 2,000.00$ 1,500.90% 6,000.00 $ 1,589.6p$ 6,358.4p$ 1,716.77$ 6,867.0B$ 2,200.0p$ 8,800.0f
8" Water Main LF 566 $ 50.00] $ 28,300.00$ 86.00 $ 48,676.0p$ 47.66$ 26,969.9p$ 57.80 $ 32,714.405 62.42 $ 35,329.12 52.00 $ 29,432.40
6" Water Main LF 10 $ 35.00 $ 350.0p$ 77.0p$ 770.00 $ 50.90$ 500.09 $ 92.0p$ 920.00$ 99.36$ 993.60$ 70.0p$ 700.00
8" Gate Valve EA 4 $ 1,100.00] $ 4,400.0p $ 1,555.0p$ 6,220.00 $ 1,150.90$ 4,600.00 $ 1,469.0p$ 5,876.0p$ 1,586.5p$ 6,346.0B$ 1,300.0p$ 5,200.0f
8" x 8" Tee EA 2 $ 450.00( $ 900.0p$ 686.00% 1,372.00$ 540.40% 1,080.00$ 383.0p $ 766.0p$ 413.6¢$ 827.2B% 500.0p$ 1,000.9g0
8" x 6" Tee EA 1 $ 450.00] $ 450.0p$ 647.00% 647.00 $ 490.008 490.00 $ 340.0p$ 340.0p$ 367.2p$ 367.2Dp$ 500.0p$ 500.0)
6" x 6" Tee EA 1 $ 400.00{ $ 400.0p$ 580.00% 580.00 $ 450.908 450.00 $ 265.0p$ 265.0p$ 286.2D$ 286.2D$ 500.0p% 500.0
8" - 6" Reducer EA 2 $ 300.00| $ 600.0p$ 490.00$ 980.00 $ 340.90% 680.00 $ 196.0p$ 392.0p$ 211.6B$ 423.35$ 250.0p$ 500.0)
8" Bend LF 2 $ 350.00| $ 700.0p$ 540.00% 1,080.00 $ 375.40% 750.00 $ 258.0p$ 516.0p$ 278.6¢$ 557.2B% 300.0p$ 600.0
1" Water Sevice Lead LF 220 $ 12.00] $ 2,640.0p$ 30.2p$ 6,655.0p$ 24.60% 5,412.0p$ 6.70 $ 1,474.40 7.24% 1,592.405 17.50$ 3,850.40
Sevice Lead Connection EA 9 $ 150.00| $ 1,350.0p$ 300.0p$ 2,700.00 $ 253.40% 2,277.00$ 496.0p $ 4,464.00 535.68% 4,821.10% 300.0p$ 2,700.00
Curb Stop & Box EA 9 $ 300.00| $ 2,700.0p$ 250.0p$ 2,250.00 $ 250.40% 2,250.00$ 535.00 $ 4,815.40$ 577.80$ 5,200.20$ 300.0p$ 2,700.00
Water Main Testing LS 1 $ 500.00 $ 500.0p$ 2,500.00$ 2,500.04 $ 5,000.90% 5,000.00 $ 1,250.0p$ 1,250.0p$ 1,350.0p$ 1,350.0p$ 1,500.0p$ 1,500.0f
Hydrant Assembly w/ 6" G.V. EA 1 $ 3,200.00 $ 3,200.0p% 4,650.00$ 4,650.09 $ 3,250.90% 3,250.00 $ 3,932.0p$ 3,932.0p$ 4,246.0p$ 4,246.0p$ 3,500.0p$ 3,500.0f
SUBTOTAL| $ 50,090.00 $ 81,080.00) $ 59,708.90) $ 64,083.20) $ 69,207.92 $ 61,482.00)
Division Street (Mansion to Madison) Units Quantity Cost Cost Cost Cost Cost Cost
General Conditions LS 1% 15,000.00$ 15,000.0p$ 15,000.00% 15,000.09 $ 20,000.90$ 20,000.00 $ 7,597.0p $ 7,597.0p$ 13,000.0p$ 13,000.0p$ 45,000.0p$ 45,000.0
Soil Erosion LS 1l$ 2,500.00$ 2,500.00% 6,000.0p$ 6,000.00 $ 2,200.90% 2,200.00 $ 1,713.0p$ 1,713.0p$ 1,800.0p$ 1,800.0p$ 3,000.0p$ 3,000.0f
Asphalt & Concrete Section Removal (Division) SYD| a1 $ 5.0 $ 8,500.00$ 385% 6,545.0p$ 7.5p$ 12,750.0p$ 628 $ 10,625.9408 6.5 $ 11,152.9403 8.00$ 13,600.40
Curb Removal LF 1,560| $ 550 $ 8,580.00$ 3.50% 5,460.0p$ 6.008 9,360.0p$ 5.60 $ 8,736.406 588 % 9,172.406 6.00$ 9,360.40
Driveway Removal SYD 140] $ 5.00 $ 700.0p$ 2.00$ 280.09$ 6.00% 840.0p$ 17.2p8$ 2,408.40s 18.06$ 2,528.408 8.00% 1,120.90
Repair SYD 565 $ 8.00 $ 4,520.00$ 10.00$ 5,650.0p$ 20.00% 11,300.0p$ 13.30 $ 7,514.905 13.96$ 7,887.405 15.00$ 8,475.40
1"-2" Asphalt Milling SYD 1,400] $ 150 $ 2,100.0p$ 150% 2,100.0p$ 2.26% 3,150.0p$ 462 $ 6,468.05 48%$ 6,790.408 2508 3,500.4q0
1.5" Asphalt Milling SYD 3,300| $ 150 $ 4,950.00$ 1508 4,950.0p$ 2.25% 7,425.0p$ 28% % 9,405.406 3.00 $ 9,900.406 2508 8,250.40
Place and Compact Millings (4"-6" Depth) SYD| 1,7p8 204 $ 3,400.00$ 150% 2,550.0p$ 3.26% 5,525.0p% 255 % 4,335.408 2.68% 4,556.408 2008 3,400.4q0
4" 22A Aggregate Base SYD 1,700| $ 2009 $ 3,400.00$ 370% 6,290.0p$ 3.76% 6,375.0p$ 289 $ 4,913.40 3.04$ 5,168.406 2508 4,250.40
Replace & Adjust Dr Str Cover EA 20($ 650.00 $ 13,000.0p$ 800.00$ 16,000.0p$ 900.00$ 18,000.0p$ 867.00 $ 17,340.4os 910.00$ 18,200.4os 800.00$ 16,000.40
Curb and Gutter LF 1,130| $ 17.09 $ 19,210.0p$ 15.00 $ 16,950.0p$ 11.30% 12,769.0p$ 13.50 $ 15,255.40 1435 $ 16,215.906 10.90 $ 12,317.40
Curb and Gutter (Spot Replacement) LF 430| $ 20.00 $ 8,600.0p$ 30.00% 12,900.0p$ 12.0p$ 5,160.0p$ 2058 $ 8,827.9408 20.87$ 8,974.408 11708 5,031.40
6" Driveway Nonreinf Conc. SYD| e 37.00 $ 5,180.0p$ 8.00$ 1,120.0p$ 31.00% 4,340.0p$ 40.22 $ 5,630.405 39.55% 5,537.40% 30.008 4,200.40
4" Concrete Walk SF 680| $ 32498% 2,210.00$ 5.00% 3,400.0p$ 3.0p% 2,074.0p$ 7.06 $ 4,800.408 7108 4,828.408 3.008 2,040.4q0
|ADA Detectable Warning (2’ x 5') LS 1418 160.00 $ 2,240.0p$ 35.008 490.00 $ 190.90% 2,660.00 $ 220.00 $ 3,080.00$ 147.00% 2,058.40$ 250.0p% 3,500.00
1.5" 13A Wearing Course TON 415) $ 66.00 $ 27,390.00$ 61.00$ 25,315.0p$ 64.008 26,560.0p$ 66.40 $ 27,556.405 6245 $ 25,916.955 61.00$ 25,315.40
2" 13A Wearing Course TON 154| $ 66.00 $ 10,164.0p$ 61.00$ 9,394.0p$ 64.00% 9,856.0p$ 66.40 $ 10,225.405 62.4% $ 9,617.305 61.008 9,394.40
2" 13A Leveling Course TON 188]| $ 66.00 $ 12,408.00$ 65.00$ 12,220.0p$ 69.00$ 12,972.0p$ 7070 $ 13,291.406 67.32 % 12,656.165 65.00 $ 12,220.40
Outlawn Grading, & Cleanup sy 36 400 $ 2,520.00$ 3.20% 2,016.0p$ 5.008 3,150.0p$ 10.00 $ 6,300.405 10508 6,615.405 4.008$ 2,520.40
$ - $ - $ - $ - $ -
SUBTOTAL| $ 156,572.0 $ 154,630.00 $ 176,466.00 $ 176,022.2¢ $ 182,572.41 $ 192,492.00
$ - $ - $ - $ - $ -
$ - $ - $ - $ - $ -
TOTAL $ 206,662.00 $ 235,710.00 $ 236,174.90 $ 240,105.40 $ 251,780.33 $ 253,974.00
$ - $ - $ - $ - $ -




